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Executive Summary 

The proposal is for the BRE Housing and Energy Group to assist City of York Council with technical 
expertise to provide a quantitative Health Impact Assessment (HIA) of the private sector housing stock in 
York Council and a cost benefit analysis of mitigating the category 1 hazards over a 10 year period. The 
report will initially consider the condition of the housing stock and its health impact. This information will 
then be used to provide a cost benefit analysis of mitigating Housing Health and Safety hazards within the 
stock. These hazards will be category 1 hazards defined in accordance with Housing Health and Safety 
Rating System (HHSRS). 

The service includes: 

• Analysis and evaluation of the information available concerning private sector housing condition  

• Production of tables, graphs and maps where applicable 

• Producing a HIA report to highlight the impact of intervention measures to mitigate hazards, likely 
savings in terms of health costs, and a cost benefit analysis over a 10 year period 

• Estimating the numbers of persons affected by category 1 Hazards and the reduction following 
intervention 

• Estimate in terms of QALYs the cost of housing hazards in York Council 

• Estimate in terms of QALYs the savings from reducing category 1 hazards to an acceptable level 

• Estimate the Incremental Cost-Effectiveness Ratio (ICER) expressed as ‘£ per QALY’ for each 
hazard, and determine what proportion of each of the category 1 hazards could be repaired to 
provide an ICER of £30,000 or less (measure of cost effectiveness defined by NICE) 

• Glossy executive summary of the results (if required) 

• Presentation of the results (if required) 
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Background 

City of York Council wishes to secure the best information possible towards helping the health and well-
being of their residents. To that end the Council are keen to find additional information concerning the link 
between health and housing. Living in decent housing plays a large part in the health of the population 
and City of York Council wish to quantify the estimated costs and benefits of housing to health where 
possible.  

This information will  

• inform dealings with Health and Wellbeing boards (which have been introduced as statutory bodies 
charged with improving health and reducing health inequalities) 

• provide quantitative evidence to the Joint Strategic Needs Assessment (JSNA). 

Before we can calculate the cost benefit of potential housing interventions we need to have a good 
understanding of the condition of the private sector housing stock. This information will be available from 
BRE housing stock models which City of York Council has requested and is part of a separate proposal.   

Once this information is made available we will be able to estimate: 

• the number of housing related injuries and illnesses that are likely to occur each year  

• the cost to  health of treating these harmful events, and  

• the cost benefit of interventions to remove housing related hazards.   

This is achieved by calculating the cost of mitigation of the different hazards over a 10 year period. Within 
this the costs of a percentage of works can also be calculated e.g. the easiest 50% and 20% of works etc. 
These costs are then compared to the expected cost of health care of occupants and visitors to the 
dwellings, if the mitigation work is not carried out. This allows a net present value cost benefit analysis to 
be undertaken. 

The BRE publication ‘The Real Cost of Poor Housing’, on which the methodology is based, has been 
reviewed and updated. The cost of treating harms associated with housing defects has been reviewed 
and the new costs will be used to update the HIA.  

The BRE has also recently developed a model which interprets health risks not only in terms of costs to 
the NHS but also in terms of gained Quality Adjusted Life Years (QALY). In addition to estimating the 
financial costs to the NHS from poor housing, we will also provide an estimate in terms of QALYs lost and 
QALYs saved through mitigating category 1 hazards. Estimating the cost of improvements can also allow 
us to produce an Incremental Cost Effectiveness Ratio (ICER) expressed as ‘£s per QALY’ allowing 
further consideration of the cost effectiveness of intervention. 

The information provided on potential cost saving to the NHS and the wider society as well as gains in 
terms of QALYs from proposed interventions should provide a basis for developing the housing element 
of a health and wellbeing strategy. 
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The methodology 
detailed in this 
proposal is based on 
the highly influential 
‘The Real Cost of 
Poor Housing’ series 
available from the 
BRE Bookshop. 
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Our understanding of the requirement 

City of York Council has decided that they require additional information on the quantitative health impact 
of the private sector stock in their area. 

The estimated costs and benefits to health of possible housing intervention work within the area can be 
demonstrated with a prospective Health Impact Assessment (HIA) of the expected hazards to be found 
within the existing stock.  

BRE housing stock modelling (the subject of another proposal) of the private housing sector will provide 
estimates of all the key statistics including the number of category 1 hazards and the dwellings whose 
SAP is less than 35 (this is equated to a category 1 excess cold hazard). The outputs of this work will 
feed into the HIA.  

Once the information is available we will be able to estimate both the cost to health and the cost benefit of 
interventions to remove housing related hazards. A section will also be included on Quality Adjusted Life 
Years (QALYs). QALYs provide a common currency to assess the extent of the benefits gained from a 
variety of interventions in terms of health related quality of life and survival which will help comparisons to 
be made between interventions. 
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Our approach 

We need to have a robust picture of the condition of the private sector housing within the local authority 
area as a starting point for the analysis. The BRE housing stock modelling database will provide this but 
will be supplemented by information to be provided by the Council.  

The HIA includes cost benefit analyses where the costs of hazard mitigation are compared with the 
estimated benefits in terms of cost savings to the NHS and wider society. Therefore the council is invited 
to comment on the repair costs used in the evaluation. Whilst regional EHS data is used, if the council 
would prefer their own costs to be used, this can be accommodated but the data must be provided in a 
format compatible with the model. In addition, the local authority may have local health care costs which 
could be used in examples within the report e.g. treatment for a hip fracture may cost £18,000. Previous 
clients have also provided the following to be included: 
 

• Photos of local housing hazards e.g. damp and mould, falls on stairs, excess cold to supplement 
the report and illustrate hazards in local homes 

• Photos of local housing stock – perhaps to incorporate in the front cover design of the report 
• Data which have been used to plot maps of housing related health issues e.g. prevalence of COPD 

to consider if there is a relationship between ill health and poor housing conditions or accident rates 
• GP surgery data which have been used to plot maps comparing local health indicators at practice 

level e.g. life expectancy, prevalence of COPD, asthma, coronary heart disease, depression etc. 
with housing indicators for area 

 

We will discuss this information with the Council so as to provide the most useful illustrations possible.  

When we are satisfied that sufficient quality information is available, tabulations and graphs will be 
produced. A report will be compiled showing the potential savings to the NHS. This will also be given in 
terms of health benefit to individuals where there is sufficient data. We will then use the cost of mitigation 
work to assess the health cost benefit. The report should help the council, Health and Wellbeing Board 
and local NHS or commissioning body to make decisions on when and where the most cost effective 
interventions within the private sector housing stock could be made. 

Housing hazards and possible interventions will also be linked to QALYs (Quality Adjusted Life Years) 
using the new methodology where hazards are found in sufficient quantities. This is a term used by NICE 
and understood by a wide section of public health staff and those employed in the NHS. 

West Oxfordshire Council have chosen to publish the BRE Health Impact Report undertaken for them 
which can be taken as an indication of what can be expected from such a report.  The report can be 
found following this link.1 

 

1 
http://cmis.westoxon.gov.uk/Cmis/Document.ashx?czJKcaeAi5tUFL1DTL2UE4zNRBcoShgo=Kh1zvmmc
DtjELHIJGoUndPvtkkS5E3akoCudIoZRkJyTGkh3mXZoVw%3D%3D&mCTIbCubSFfXsDGW9IXnlg%3D
%3D=hFflUdN3100%3D&kCx1AnS9%2FpWZQ40DXFvdEw%3D%3D=hFflUdN3100%3D&uJovDxwdjMP
oYv%2BAJvYtyA%3D%3D=ctNJFf55vVA%3D&FgPlIEJYlotS%2BYGoBi5olA%3D%3D=NHdURQburHA
%3D&d9Qjj0ag1Pd993jsyOJqFvmyB7X0CSQK=ctNJFf55vVA%3D&WGewmoAfeNR9xqBux0r1Q8Za60l
avYmz=ctNJFf55vVA%3D&WGewmoAfeNQ16B2MHuCpMRKZMwaG1PaO=ctNJFf55vVA%3D  
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Work Programme 

Analyse and evaluate the BRE housing stock modelling outputs in terms of HHSRS category 1 hazards. 

Discuss and review other relevant information concerning private sector stock within York Council e.g. 
enforcement or additional costing information. Additional data concerning disability, handy person 
schemes and antisocial behaviour if relevant. 

Calculate the estimated number of category 1 hazards within the following HHSRS hazard types: 

 Damp and mould growth 

 Excess cold 

 Crowding and space 

 Entry by intruders 

 Falls associated with baths 

 Falling on stairs etc 

 Falling on level surfaces etc 

 Falling between levels 

 Fire 

 Flames and hot surfaces 

 Collision and entrapment 

Produce graphs and new tables 

Estimate the effect on individuals and relate to QALYs where hazards are found in sufficient quantities. 

Calculate the likely cost of these hazards in terms of: 

 Costs to reduce the hazards over a 3, 5 or 10 year period 

 Likely cost savings to the NHS 

 Estimated savings to the wider society 

 A cost benefit analysis over a 10 year period  

Estimates will be produced for the different tenure groups of owner occupation and private rented 
properties and those in the lowest quintile IMD or health deprivation as directed by client 
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Receivables/Inputs 
Additional information as agreed for example: 

• Local health care costs which could be used in examples within the report e.g. a hip fracture costs 
£18,000 

• Photos of local housing hazards e.g. damp and mould, falls on stairs, excess cold to supplement 
the report and illustrate hazards in local homes 

• Photos of local housing stock – perhaps to incorporate in the front cover design of the report 
• Data which have been used to plot maps of housing related health issues e.g. prevalence of COPD 

to consider if there is a relationship between ill health and poor housing conditions or accident rates 
• GP surgery data which have been used to plot maps comparing local health indicators at practice 

level e.g. life expectancy, prevalence of COPD, asthma, coronary heart disease, depression etc. 
with housing indicators for area 

 

Deliverables/Outputs 

A quantitative HIA report giving a cost benefit analysis from potential health gains associated with 
mitigation of the main HHSRS hazards. The report will include estimates of the wider cost savings across 
the areas of health and social care where additional data concerning disability, handy person schemes 
and antisocial behaviour if relevant have been derived or delivered to us. 

The report will include the methodology, graphs showing the greatest benefit over a number of years and 
maps where appropriate. 

A presentation (if required) of the results 

A glossy executive summary (if required) 
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Timescales 
The indicative timetable below would need to be confirmed on appointment. 

 Week 

Receive housing stock modelling information  Week 1 

Discuss additional information available  1-2 weeks 

Receive any additional information Week 2-3 

Carry out calculations and produce graphs Week 3-4 

Produce draft report Week 6 

Council proof and sign off draft report Week 7 

Produce final report (subject to council meeting time 
set above) 

Week 8 

Presentation To be agreed if 
required 

Glossy summary report To be agreed if 
required 

 

The Council will have a two week sign off period (week 6 and 7) to consider the report and offer any 
comments or requests for revisions.  If at the end of week 7 no communication is received from the 
Council then the Council will be deemed to have signed off and accepted the report and a final report will 
be issued. 

Project Management 

Our project manager (see Project Team) is responsible for the project and will be the main point of 
contact but you may also be contacted by other members of the team.  Project team members may vary 
from those listed in the project team section depending on operational circumstances at the time of 
appointment.  The housing stock modelling team comprises 8 staff members who are able to provide 
effective cover at all levels.  During times of exceptional demand we are also able to call on the wider 
resources offered by the Housing and Energy group of over 60 highly qualified staff 

On appointment the project manager or a member of the project team will contact the lead officer of the 
authority with a detailed timetable based on that included in the proposal.   

Where an authority requires bespoke analysis the project manager is responsible for ensuring this 
analysis is undertaken and incorporated into the reporting and the detail of this will be included in the 
timetable.  

The statistical analyst will be responsible for extracting the BRE modelled data from the database 
supplied under the separate stock modelling contract and undertaking the health impact assessment 
analysis. 
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The project manager and other members of the team are responsible for producing statistical tabulations 
and data for insertion into a template report prepared and regularly updated by our technical editor.  

The template report text is then edited by members of the team to reflect the content of the tabulations 
and maps.  The project manager is responsible for the final content of the report and database for 
submission to the project reviewer.  Once reviewed the report and database is returned to the project 
manager for despatch to the client. 

Despatch to the client is undertaken using and file transfer website due to the large size of the files 
involved.  This is a simple but secure process initiated by email. 

Commercial in confidence © Building Research Establishment Ltd 2015 
BRE Template V8 C115 
 

Proposal date: 19 January 2015 
Version: 1 

 



Page 12 of 35  City of York Council HIA Proposal Number: 301740 
 

Fees and invoicing plan 

1 Analysis and evaluate information concerning private sector 
housing condition  

£2,000 

2 Production of tabulations and graphs £2,500 

3 Calculate QALY cost and savings from housing interventions £1,000 

4 Report with cost benefit analysis £4,500 

5 Glossy report (if required) £1,500 

6 Presentation (if required) £1,200 

TOTAL   £12,700 

 

All prices are quoted exclusive of VAT which will be charged at the current rate. 

Invoicing plan 

We will invoice for 50% on commission, 40% on the delivery of the draft report and remaining 10% on 
delivery of the final report.   
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Project team 

Project Manager  Ian Watson Principal Consultant  

Project Reviewer Rob Flynn  Director 

Statistical Analysis Kevin White Senior Consultant 

Technical Editor Fiona MacKenzie  Senior Consultant and technical editor 
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Quality & Environment 

BRE is a multi-disciplinary and world renowned research body that brings our research, knowledge, expertise and data into 
a series of products, tools and standards that make the built environment better. 

Our Management System complies with the requirements of BS EN ISO 9001 ‘Quality Management Systems’, BS EN ISO 
14001 ‘Environmental Management Systems’ and with the requirements of the appropriate international accreditation 
standards.  

Our vision is a working life with minimal negative and maximum positive environmental, social and economic impacts. We 
shall ensure that our operations and activities are managed in an energy and resource efficient manner, in order to minimise 
detrimental impacts on the environment.  

Our quality policy is to:  
• provide authoritative, independent and highly professional services and products that delight our clients and that fully 

satisfy their requirements;  

• continually improve the effectiveness of both the quality management system and the provision of our all services and 
products;  

• ensure all staff are trained and briefed about all the quality documentation so that they can implement the policies and 
procedures in their work;  

• comply with all relevant legislation;  

• be beyond reproach.  
 
The BRE Group Board is responsible for implementing the Policy.  
This will be achieved by:  
• establishing, implementing and maintaining a quality management system certified against BS EN ISO 9001 and which 

also complies with the requirements of the appropriate international accreditation standards
1
.  

• setting and reviewing measurable quality objectives and ensuring those objectives are met;  
• providing the necessary resources and ensuring responsibilities and authorities are determined and communicated 

throughout the BRE Group;  
• reviewing the effectiveness of the quality management system and assessing opportunities for its continual 

improvement;  
• seeking structured feedback from our customers;  
• ensuring everything we do is always carried out in accordance with stated methods and customers’ requirements.  
 
Our environmental policy is to:  
• continually improve our environmental performance;  

• contribute to economic, environmental and social sustainability in both the short and long term;  

• manage our activities to minimise the risk of pollution and contamination;  

• comply with all relevant legislation.  
 
The BRE Group Board is responsible for implementing the Policy.  

This will be achieved by:  
• maintaining an environmental management system, certified to ISO 14001;  

• setting and meeting objectives and targets to minimise the negative environmental impacts and maximise the positive 
environmental impacts of our operations;  

• training our employees to achieve and maintain high standards of environmental performance;  

• using products and processes to assist in reducing the environmental life cycle impacts of our activities and those of 
our clients and supply partners;  

• communicating openly and consulting with stakeholders on environmental issues.  
1 BSEN ISOs 17020, 17021, 17024, 17065 
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Terms and conditions 

This project will be undertaken in accordance with our terms and conditions of business, a copy of which 
is enclosed in Appendix C. 
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Appendix A: Curricula vitae of project team 

NAME ROBERT FLYNN 

CURRENT POSITION Associate Director, Housing and Health team, 
Housing and Energy Group 

ACADEMIC QUALIFICATIONS BSc (ECON) 

PROFESSIONAL QUALIFICATIONS MCIEH  
 Member of the Chartered Institute of Environmental 

Health 

SPECIALISATIONS National and local house condition and energy 
survey methodology and practice and local and 
housing and energy stock modelling.  

 
CAREER SUMMARY 
 
Rob joined BRE in January 2002 having previously worked as a BRE Associate on the English House 
Condition Survey (EHCS) both as a surveyor and supervisor.  He is a member of the EHCS briefing team 
and has delivered briefings, organised practical fieldwork exercises and facilitated surveyor feedback 
sessions on the EHCS/EHS since 2002.  He has also delivered similar services to the corresponding 
surveys in Wales and Northern Ireland.  His other major role is developing and delivering local housing 
stock modelling and related consultancy to local authorities, regional and central government.  Most local 
authorities in England have used the local energy and house condition models developed by Rob’s team 
in developing their housing and energy strategies. 

Prior to joining BRE Rob worked for over 10 years as a consultant specialising in local house condition 
and energy surveys and Neighbourhood Renewal Assessments.  Previously he worked for over 5 years 
in local government as an Environmental Health Officer specialising in housing and urban renewal.  . 

 
EXPERIENCE 
 
• Currently managing development of dwelling level modelling of SAP, CO2 and other energy models 

using GIS and commercially source datasets.  Also managing integration of local authority data into 
these models. 

• Manages the development, marketing and delivery of BRE’s housing stock and energy modelling 
service to local authorities including models to COA level for SAP, CO2, Hard to Treat Homes, Fuel 
Poverty, Decent Homes and HHSRS Category 1 Hazards.   

• Managed the development of a consultancy service advising on commissioning housing and energy 
efficiency surveys used by around 20 local authorities per year 

• Prior to joining BRE Southern Area Manager for a housing consultancy -responsible for all aspects of 
housing consultancy and surveys delivered by the division in the southern half of England by a team 
of 12 surveyors and 4 consultants.  Also responsible for technical and IT aspects of HCS and other 
consultancy, including development and implementation of data gathering using Palm computers.  
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• Director of Searchcast Consultancy Services - Responsible for all aspects of house condition and 
housing needs consultancy business.  

• Managing Consultant NURAS National Urban Revitalisation Agency Services  - Overall responsibility 
for developing company methods on stock surveys as well as full management responsibility of 
individual survey assignments.  

• Special Projects Officer Hastings Borough Council - Planned implemented and completed Private 
Sector House Condition Survey.  
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NAME CHRISTOPER JOHNES 

CURRENT POSITION Principal Consultant, Housing and Health team, 
Housing and Energy Group 

ACADEMIC QUALIFICATIONS BSc Environmental Health, BSc Geography 

PROFESSIONAL QUALIFICATIONS MCIEH  
 Member of the Chartered Institute of Environmental 

Health 

SPECIALISATIONS Health and housing, energy efficiency, housing 
enforcement, social determinants of health  

 

CAREER SUMMARY 

Chris started work for the BRE in 2014 as a Principal Consultant in the Housing and Energy team. He is 
an environmental health practitioner with experience working in all areas of environmental health, the last 
five years of which were in private sector housing. During that time he was lead officer for the excess cold 
HHSRS hazard within his local authority, producing in-house training materials and running sessions 
aimed at improving officer confidence in assessing and enforcing the hazard. He was also a member of 
the steering groups that produced the CIEH Excess Cold Guidance and the NEA HHSRS Toolkit. 

He used his experience of the excess cold hazard to develop a proactive project that brought in referrals 
of poor private sector housing from a wide range of organisations. To gain the funding for this project he 
was able to present data held by both the council and NHS to show the need for a proactive approach to 
housing issues in the area. He was able to demonstrate the worth of the project through calculating the 
savings made to the NHS and to wider society. 

 
EXPERIENCE 

• Promoting energy efficiency in St Albans and completing returns under the Home Energy 
Conservation Act.  

• City & Guilds in Energy Awareness. 

• Implementation of Northgate M3 software in Islington Residential Environmental Health Service. 

• Designing and delivering training programmes. 

• Developing local campaigns aimed at finding vulnerable residents in poor private sector housing. 

• Obtaining funding from Public Health for an Environmental Health role specifically to bring in referrals 
of vulnerable people living in poor private sector housing. 

• Developing joint working programmes with local organisations and community groups. 

• Member of the steering group that produced the CIEH Excess Cold Guidance. 

• Member of the steering group that produced the NEA HHSRS Toolkit. 
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PAPERS & PUBLICATIONS 

Johnes, C. (2014). ‘An avoidable hazard’, Environmental Health News, 29(10), pp. 31. 

Johnes, C. and Mason, A. (2011). ‘Evidence Submission: The Green Deal – the Effect on Public Health’, 
The Lancet UK Policy Matters (Online). Available at: http://ukpolicymatters.thelancet.com/evidence-
submission-the-green-deal-the-effect-on-public-health/. 
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NAME FIONA MACKENZIE 

CURRENT POSITION Senior Consultant and Technical Editor, Housing 
and Health team, Housing and Energy Group 

ACADEMIC QUALIFICATIONS BSc Geography, MSc Environmental Science  

SPECIALISATIONS Modelling energy use and carbon emissions, data 
analysis, implications of climate change policy  

 
CAREER SUMMARY 

Fiona's background is in Environmental Science and she is a Senior Consultant in the Strategy 
Assessment and Evaluation team with over 10 years experience. The team principally work on the 
development of the Non-Domestic Energy and Emissions Model (N-DEEM) which is widely used to 
assess the potential for reducing the UK's carbon emissions. She also works on a number of other 
projects including work for DECC on the analysis of energy and carbon emissions on the Government 
Estate as well as work on the Green Deal, the Government's Market Transformation Programme and for 
the Carbon Trust. Fiona undertook a 3 month part-time secondment to DECC in 2012 to assist with 
developing the non-domestic Green Deal policy. 

 
EXPERIENCE 
 
• Extensive project management experience.  

• Nearly 10 years experience managing the collection, analysis and review of the performance of the 
Government estate towards their energy and carbon targets. Much of this work involves conversion to 
carbon emissions, detailed checking of energy returns, identifying potential issues or anomalies and 
resolving through targeted questions and discussion. Recently produced the reporting template for 
departments to complete for the Greening Government Commitment which includes emission factors 
and guidance. 

• Main areas of research are in energy use and the potential for reducing greenhouse gas emissions in 
the non-domestic building sector.  Much of this work involves the implementation of database design 
and management skills. 

• A wide range of computing skills, including several years experience of Excel spreadsheet design and 
modelling, as well as statistical analysis. 

• Knowledge of a variety of energy efficiency measures and their economic potential for reducing 
carbon emissions in the UK non-domestic sector. 

• The production of detailed, technologically disaggregated projections of energy consumption and 
carbon emissions trends to 2050. 

• Undertaking data collection process audits for major UK companies. 

• Part of the BRE Energy team which is responsible for managing site energy and carbon emissions. 
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PAPERS & PUBLICATIONS 

C Pout, F MacKenzie, Information Paper IP3/12: Potential for reducing carbon emissions from commercial 
and public-sector buildings, IHS Press, London, 2012 

F MacKenzie, C Pout, L Shorrock, A Matthews and J Henderson, Energy efficiency in new and existing 
buildings: Comparative costs and CO2 savings, IHS Press, London, 2010. 

C H Pout, F MacKenzie and R Bettle, Carbon dioxide emissions from non-domestic buildings: 2000 and 
beyond, CRC London, 2002. 

C Ni Riain, J Fisher, F MacKenzie and J Littler, BRE’s Environmental Building: Energy Performance in 
Use, Presented at CIBSE conference, Dublin, September 2000. 
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NAME IAN WATSON 

CURRENT POSITION Principal Consultant, Housing and Health team, 
Housing and Energy Group 

ACADEMIC QUALIFICATIONS BSc (Hons) Environmental Health, Post Graduate 
Diploma in Acoustics and Noise Control 

PROFESSIONAL QUALIFICATIONS CMCIEH   
 Chartered Environmental Health Practitioner and 

Associate Member of the Institute of Acoustics   

SPECIALISATIONS Public health, housing, social determinants of 
health, housing enforcement, programme 
management, project delivery 

 
CAREER SUMMARY 
 
Ian joined BRE in 2014 having previously co-ordinated development and delivery of the award winning 
‘Liverpool Healthy Homes’ Programme which, in partnership with Public Health tackled health inequalities 
and deprivation by improving housing conditions and access to health related services, and delivering a 
range of innovative interventions. He jointly designed the service, and managed the dedicated teams of 
Environmental Health Officers and outreach Advocates & Case Support Officers. 

He is a Chartered Environmental Health Practitioner having graduated from Nottingham Trent University 
in 2001. After working at Wrexham Council specialising in housing, with particular interests in HMO 
sprinkler systems, residential caravan parks and immigration, in 2007 he joined Liverpool City Council’s 
Housing Market Renewal (HMR) pathfinder, managing one of the multidisciplinary teams in the ‘Health 
Impact Team’, delivering services to tackle housing market failure, and encourage regeneration.  

 
EXPERIENCE 
 
• Previously responsible for developing, managing and delivering a sustainable, high quality programme 

of housing and public health interventions to improve the health of residents living in 25,000+ 
properties in Liverpool priority areas. 

• Built strong working relationships between local communities, public sector agencies, local businesses 
and other key partners.   

• Principal EHO in Council’s scheme of delegation authorised to sign enforcement notices, and initiate 
enforcement activities. Provided expert advice, guidance and assistance to professional EHOs 
requiring theoretical, practical and procedural knowledge across this specialist area. 

• Implemented and developed the ‘Healthy Homes on Prescription project’, working with energy 
companies, DoH, and the UKPHA / HHFPF to secure funding and working with GPs, practice 
managers, and CCGs to implement and operate. 

• Internationally recognised as a leading expert in field attending national and international expert 
discussions and conferences around housing and health – CIH, CIEH, International Energy Agency, 
NEA, PHE, BRE, UKPHA, LSE. 
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• Raised profile of housing for inclusion in JSNA, health strategies, clinical pathways and Public Health 
Annual Report. 

• Managed the Emergency Accommodation pilot using sheltered accommodation to save the NHS 
money and reduce bed blocking for people in housing crisis. 

• Worked with partners to deliver health promotion campaigns around housing related hazards e.g. CO 
awareness, child accident safety, Winter Survival. 

• Living in Wales 2008 property surveyor. 

• Chaired the North Wales Housing & Public Health Technical Panel. 

 

 
PAPERS & PUBLICATIONS 

CIEH publication (2013) Effective Strategies and Interventions: environmental health and the private housing sector 
http://www.cieh.org/assets/0/72/1126/1212/1216/1218/18e5b22f-3127-48de-a254-1c941748ad62.pdf 
Pages 71 to 75 
 
CIEH publication (2012) ‘Our health our wellbeing – Environmental Health – securing a healthier future for all’: 
http://www.cieh.org/WorkArea/showcontent.aspx?id=42440 
Pages 33 to 36. 
 
NEA and Impetus Consulting Ltd (2011) HHSRS Your power to warm homes in the private rented sector, Using the 
Housing, Health & Safety Rating System to tackle fuel poverty: 
http://www.nea.org.uk/Resources/NEA/Publications/Documents/00-
%20HHSRS%20toolkit%20and%20appendices.pdf 
Pages A23 to A31. 
 
CIEH brochure (2011) Local Authority Private Sector Housing Services: 
http://www.cieh.org/uploadedFiles/Core/Policy/Publications_and_information_services/Policy_publications/Publication
s/Local_authority_private_sector_housing_services_-_JAN_2011.pdf 
Pages 11 to 13. 
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NAME KEVIN WHITE 

CURRENT POSITION Senior consultant, Housing and Health team, 
Housing and Energy Group 

ACADEMIC QUALIFICATIONS BSc Mathematics and Statistics 

SPECIALISATIONS Development of mathematical models, Data 
analysis, SPSS programmer, Microsoft Excel Visual 
Basic programmer, Pascal programmer. 

 
CAREER SUMMARY 
Kevin White joined BRE’s housing centre in 1996 as a statistician.  His work was centred around the 
English House Condition Survey, a large scale survey that looks at all aspects of housing in England, and 
the development of BRE’s Housing Stock Model, a mathematical tool for predicting house conditions 
within small areas. He has also worked on the living in Wales survey, examining housing conditions in 
Wales, and the WHO’s LARES survey, analysing at the relationships between housing and health.  
 
Kevin has also worked in BRE’s impact assessment centre where he provided the mathematical 
modelling and analytical expertise in a group responsible for quantifying the effectiveness of government 
programmes.  

 
EXPERIENCE 
 
• Analysis of extensive data from the English House Condition Survey using SPSS. Manipulation and 

combination of assorted multi-level data sets. 

• Development and maintenance of a cost modelling program used to predict the cost of repairing the 
English Housing Stock. 

• Development and support of the Housing Stock Model. 

• Development of the costing program for HHSRS hazards in the EHCS. 

• Development of an Excel spreadsheet used to assess and reduce surveyor variability. 

• Analysis of the attitudes of construction companies for the Government Construction Client Panel. 

• Development and maintenance of the EHCS database. 

 
 
PAPERS & PUBLICATIONS 
“Older people, decent homes and fuel poverty”, help the aged, 2006. 

“Targeting resources using census data”, ENHR, 2007. 

Kevin has contributed to the English House Condition Survey 1996 (DETR, 1998), the English House 
Condition Survey 2001 (2002). 
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Appendix B: About BRE 

BRE www.bre.co.uk is an independent, research-based consultancy, testing and training organisation, 
offering expertise in every aspect of the built environment and associated industries. We help clients 
create better, safer and more sustainable products, buildings, communities and businesses, and we 
support the innovation needed to achieve this. 

BRE Group is a world-leading centre of built environment expertise, research and training, and includes 
BRE Global a third-party approvals organisation offering certification of products and services to an 
international market.  The BRE group of companies is wholly owned by the BRE Trust, the largest UK 
charity dedicated specifically to research and education in the built environment. Set up in 2002 to 
advance knowledge, innovation and communication for public benefit, the Trust uses all profits made by 
the BRE Group to fund new research and education programmes that will help to meet its goal of ‘building 
a better world together’.   

Please visit our BRE Group websites for more information about our products and services 

www.bre.co.uk/global  BRE Global is an independent, third-party approvals organisation offering 
certification of products, services and systems to an international market. BRE Global is responsible for 
the internationally renowned BREEAM and LPCB certification schemes 

www.bre.co.uk/ventures BRE Ventures brings together innovators, networks and funding streams and 
leverages these against the BRE Group’s world-class expertise and facilities to bring innovation to market 
quickly. 

www.bre.co.uk/innovationpark The BRE Innovation Parks (are world leading and ground breaking 
demonstration developments designed to give a glimpse of how the future delivery of sustainable 
buildings and communities can be achieved. 

www.breeam.org  The world's leading design and assessment method for sustainable buildings 

www.brebookshop.comThe BRE group bookshop 

www.GreenBookLive.com - GreenBookLive is the unique reference source and online listing of 
environmental products and services 

www.RedBookLive.com  Products, services and companies listed in the LPCB Red Book Database. 

The BRE Group headquarters is in Watford near London and offices in the UK and around the world.  For 
a full list of our offices and contacts please see our website.  
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Nine things you might not know about BRE 
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Our services include: 

 

A 
Accreditation 
Acoustics 
Air conditioning 
Air quality 
Airtightness 
Alarms 
Approvals 
Approved certifier of design 
(ACD) 
Assisted living 
Aviation 

B 
BIM 
BRE National Solar Centre 
BREEAM 
BREMAP 
Building Regulations 
Building Research Housing 
Group 
Building services 

C 
Cables 
CALIBRE 
Carbon footprinting 
Carbon management and 
offsetting 
CE marking 
Certification 
Cladding 
Climate change 
Code for Sustainable Homes 
Composites 
Computational fluid dynamics 
Concrete 
Conservation 
Consultancy 
Continuing Professional 
Development (CPD) 
Corporate social responsibility 

D 
Dangerous Substances 
 

Daylighting 
Decent homes 
Deconstruction 
Demolition Design 
Disability and access 
Domestic energy assessor 
(DEA) 
DSEAR 
Dust testing 

E 
EcoHomes 
Embankment dams 
EMC testing 
Energy 
Energy efficiency and 
management 
Energy performance certificates 
(EPC) 
Energy Performance of Buildings 
Directive 
English House Condition Survey 
ENVEST 
Environmental assessment 
Environmental consultancy 
Environmental impact 
assessment (EIA) 
Environmental profiles 
Eurocodes 
English House Condition Survey 
ENVEST 
Environmental assessment 
Environmental consultancy 
Environmental impact 
assessment (EIA) 
Environmental profiles 
Eurocodes 
Events 
Expert witness 

F 
Facades 
Facilities management 
Fire consultancy 
Fire Detection 
Fire risk assessments 

Fire investigations 
Fire safety 
Fire testing 
Flooding 
Floors 
Foundations 

G 
Glass and glazing 
Green Book Live 
Green buildings 
Green Deal 
Green guide to specification 
Green Print 
Ground engineering 
 

H 
Health and safety 
Healthcare 
Heritage buildings 
Home Information Pack 
Housing 
Housing stock modelling 
HVAC 

I 
Indoor air quality 
Industrial 
Infrastructure 
Innovation 
Innovation Parks 
Intelligent buildings 
International 

L 
Lean construction (CLIP) 
Leisure 
Lighting 
Loss Prevention Certification 
Board (LPCB) 
Loss Prevention Standards 
(LPS) 
Low carbon buildings 
programme 
Low impact buildings 
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M 
Masterplanning 
Materials 
Microgeneration 
Modelling 
Modern Built Environment KTN 
Modern methods of construction 

N 
Noise 

O 
Occupant surveys (POE) 
Offices 
 

P 
Planning 
Pollution 
Prisons 
Procurement 
Product approval 
Product development 
Property protection 
Publications 

 

R 
R&D 
Radon 
REACH 
Recycling and re-use 
Red Book Live 
Refurbishment 
Renewables 
Resource efficiency 
Responsible sourcing 
Retail 
Risk assessment 
Roofs 

S 
SAP 
SBEM 
Schools 
Security 
Site Waste Management Plans 
(SWMP) 
SMARTWaste 
Smoke alarms 
Social research 
Solar shading 
Sprinklers 
Standards 
Stock condition surveys 
Structural engineering 
Sustainability 

T 
Testing 
Thermal performance 
Timber 
Training 
Transport 
T-zero 

U 
UKAS 

W 
Waste and recycling 
Water 
Whole life performance and cost 
Wind 

Z 
Zero carbon 
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Appendix C: Terms and conditions of business 

1. INTERPRETATION 

1.1 In these Terms 

'BRE' means Building Research Establishment Limited (registered in England, No.33 19324), whose 
registered office is at Garston, Watford, Hertfordshire, WD25 9XX. 

'BRE's Standard Charges' means BRE's standard charges for its services for work such as that 
covered by the Contract as may be determined and varied by BRE in its absolute discretion from time 
to time. 

'Customer' means the person, company, firm or other body named on the Title Sheet for whom BRE 
has agreed to provide the Works in accordance with these Terms. 

'Contract' means the contract for the provision of the Works, consisting of the Title Sheet, these 
Terms, the Special Conditions and the Programme of Works, as the same may be amended, modified 
or supplemented from time to time in accordance with these Terms. 

'Document' includes, in addition to a document in writing, any map, plan, graph, drawing or 
photograph, any film, negative, tape or other device embodying visual images and any disc, tape or 
other device embodying any other data. 

'Input Material' means any Documents or other materials, and any data or other information provided 
by the Customer relating to the Works. 

'Output Material' means any Documents or other materials, and any data or other information provided 
or created by BRE relating to the Works. 

'Programme of Works' means the works to be carried out in connection with the Contract as set out in 
the attached Documents. 

'Special Conditions' means any special conditions which have been agreed between BRE and the 
Customer as applying to the Contract, in addition to these Terms, as set out in the attached 
Documents. 

'these Terms' means these terms and conditions. 

'Title Sheet' means the front title sheet to the Contract which, among other things, names the 
Customer. 

'Works' means the services to be carried out by BRE for the Customer pursuant to the Contract, 
consisting of the parts of the Programme of Works for which BRE is responsible as set out in the 
attached Documents, together with any modified or additional services as BRE may agree in writing. 

1.2 The headings in these Terms are for convenience only and shall not affect their interpretation. 

1.3 Reference to any statute or statutory provision includes a reference to the statute or statutory provisions as 
from time to time amended, extended or re enacted. 

2. COMMENCEMENT & DURATION 

2.1 BRE shall commence the Works on the commencement date set out in the Programme of Works, or where 
none is specified, shall commence the Works at such time as BRE and the Customer shall agree. 
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2.2 BRE shall continue to provide the Works until they are completed in accordance with the Programme of 
Works, subject to earlier termination of the Contract as set out below. 

2.3 Time shall not be of the essence of the Contract. 

3. PROVISION OF THE WORKS 

3.1 BRE shall provide the Works to the Customer subject to these Terms and the Special Conditions. In the 
event of any conflict or inconsistency between these Terms, the Special Conditions and/or the Programme 
of Works, the Special Conditions shall prevail, following which the provisions of the Programme of Works 
shall prevail over these Terms. Any changes or additions to the Contract must be agreed in writing by BRE 
and the Customer. 

3.2 The Customer shall at its own expense supply BRE with all necessary Documents or other materials, and 
all necessary data or other information relating to the Programme of Works within sufficient time to enable 
BRE to provide the Works in accordance with the Contract. The Customer shall ensure the accuracy of all 
Input Material. 

3.3 The Customer shall at its own expense retain duplicate copies of all Input Material and insure against its 
accidental loss or damage. BRE shall have no liability for any such loss or damage, however caused, 
including due to negligence. All Output Material shall be at the sole risk of the Customer from the time of 
delivery to or delivery or holding to the order of the Customer. 

3.4 The Works shall be provided in accordance with the Programme of Works and otherwise as agreed in 
writing between BRE and the Customer from time to time, subject to these Terms. 

3.5 BRE may correct any typographical or other errors or omissions in the Input Material without any liability to 
the Customer. 

3.6 BRE may at any time without notifying the Customer make any changes to the Programme of Works which 
are necessary to comply with any applicable safety or other statutory requirements, or which do not 
materially affect the nature or quality of the Works. 

4. DELIVERY AND COLLECTION OF MATERIALS 

4.1 Where any investigations or tests are to be carried out under the Contract on any products or materials, the 
Customer shall be responsible at his own expense for delivering the products or materials to such premises 
as BRE directs for that purpose, and for collecting them when notified by BRE that they or any of them are 
available for collection upon completion of the investigations or tests. If the Customer fails to collect them 
within 90 days, BRE may, without prejudice to any other right or remedy available to BRE; 

4.1.1 store the products/materials until actual collection and charge the Customer for the costs (including 
insurance) of storage; or 

4.1.2 sell the products/materials at the best price readily obtainable and (after deducting all reasonable 
storage and selling expenses) account to the Customer for the excess over the price under the 
Contract or charge the Customer for any shortfall below the price under the Contract. 

5. CHARGES 

5.1 The Customer shall pay to BRE the charges set out in the Programme of Works or as set out in a quotation 
from BRE for the Works or in the absence of these, shall pay BRE's Standard Charges and any additional 
sums which are agreed between BRE and the Customer for the provision of the Works or which, in BRE's 
sole discretion, are required as a result of the Customer's instructions or lack of instructions, the inaccuracy 
of any Input Material or any other cause attributable to the Customer. 

5.2 All charges quoted to the Customer for the provision of the Works are exclusive of any Value Added Tax, 
for which the Customer shall be additionally liable at the applicable rate from time to time. 
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5.3 BRE shall be entitled to invoice the Customer following the end of each month in which the Works are 
provided, or at other times agreed with the Customer. 

5.4 All sums payable to BRE shall be paid by the Customer (together with any applicable Value Added Tax, 
and without any set-off or other deduction) within 30 days of the date of BRE's invoice.  BRE reserves the 
right to withhold the Output Material until payment has been received. 

5.5 If payment is not made by the due date, BRE will exercise its statutory right to claim interest and 
compensation for debt recovery costs under the Late Payment of Commercial Debts (Interest) Act 1998 
and the Late Payment of Commercial Debt Regulations 2002. 

6. RIGHTS IN INPUT MATERIAL AND OUTPUT MATERIAL 

6.1 The property and any copyright or other intellectual property rights in: 

6.1.1 Any Input Material shall belong to the Customer. 

6.1.2 Any Output Material shall, unless otherwise agreed in writing between the Customer and BRE, belong 
to BRE, subject to the right of the Customer to use the Output Material for the purposes of utilising the 
results of the Works. 

6.2 Any Input Material or other information provided by the Customer which is so designated by the Customer 
and any Output Material shall be kept confidential by BRE, and any Output Material or other information 
provided by BRE in connection with the Works which is so designated by BRE shall be kept confidential by 
the Customer; 

6.2.1 the foregoing shall not apply to any Documents or other materials, data or other information which: 

6.2.1.1 was already in the possession of the other party prior to its disclosure to the other party or which 
subsequently comes into the other party’s possession free from any obligation of confidentiality; 
or 

6.2.1.2 has been independently developed by the other party; or 

6.2.1.3 was public knowledge at the time when it was so provided to the other party or which 
subsequently become public knowledge through no fault of the other party. 

6.3 The Customer warrants that any Input Material and its use by BRE for the purpose of providing the Works 
will not infringe the copyright, patents or other rights of any third party, and the Customer shall indemnify 
BRE against any loss, damages, costs, expenses or other claims arising from any such infringement. 

6.4 Subject to obtaining the prior written consent of BRE, compliance with clause 6.5 below and compliance 
with any conditions relating to the form of the publication or reproduction attached by BRE to the consent, 
the Customer shall be entitled to publish or reproduce the Output Material or any part thereof. 

6.5 Where the Customer publishes or reproduces any Output Material, the Customer shall: 

6.5.1 reproduce on any copy (whether in machine readable or human readable form) of the Output Material 
BRE's copyright notices, or where there are none shall request in writing from BRE the form of 
copyright notice that BRE would like attached to the Output Material; 

6.5.2 maintain an up to date written record of the number of copies of the Output Material (or any publication 
or reproduction thereof) and their location and upon request forthwith produce such record to BRE; 
and 

6.5.3 notify BRE immediately if the Customer becomes aware of any unauthorised use of the whole or any 
part of the Output Material by any third party; and 
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6.5.4 without prejudice to the foregoing take all such other steps as shall from time to time be necessary or 
desirable to protect the confidential information and intellectual property rights of BRE in the Output 
Material. 

7. USE OF BRE'S NAME 

The Customer shall not, without BRE's prior written consent, use the names BRE, Building Research 
Establishment or any other name used by BRE or BRE Global Ltd or suggesting an association with 
BRE or BRE Global Ltd or disclose to any third party the nature or existence of the Contract, and 
where such consent is given, the Customer shall comply with any conditions attached to the consent. 

8. SAFETY  

Where BRE is required to access any property of the Customer for the purposes of carrying out the 
Works, then the Customer shalI provide unhindered access together with all relevant working facilities 
required by BRE and shall provide safe access and a safe working environment which complies with 
all Health and Safety legislation. 

9. RIGHTS, WARRANTIES AND LIABILITY 

9.1 BRE may perform the Contract using any other subsidiary of the BRE Trust. 

9.2 BRE warrants to the Customer that the Works will be provided using reasonable care and skill and, as far 
as reasonably possible, in accordance with the Programme of Works. Where BRE supplies in connection 
with the provision of the Works any goods (including Output Material) supplied by a third party, BRE does 
not give any warranty, guarantee or other term as to their quality, fitness for purpose or otherwise. 

9.3 BRE shall have no liability to the Customer for any loss, damage, costs, expenses or other claims for 
compensation arising from any Input Material or instructions supplied by the Customer which are 
incomplete, incorrect, inaccurate, illegible, out of sequence or in the wrong form, or arising from their late 
arrival or non arrival, or any other fault of the Customer. 

9.4 Except in respect of death or personal injury caused by BRE's negligence, or as expressly provided in 
these Terms, BRE shall not be liable to the Customer by reason of any representation, or any implied 
warranty, condition or other term, or any duty at common law, for any loss of profit or any indirect, special 
or consequential loss, damage, costs, expenses or other claims (whether caused by the negligence of 
BRE, any other subsidiary of the BRE Trust, their servants or agents or otherwise) which arise out of or in 
connection with the provision of the Works or their use by the Customer, and the entire liability of BRE 
under or in connection with the Contract shall not exceed the amount which has actually been paid by the 
Customer to BRE for the provision of the Works, except as expressly provided in these Terms. 

9.5 Except in respect of death or personal injury, the Customer will look only to BRE (and not to any individual 
carrying out the Works, including any directors of BRE) for redress if the Customer considers that there has 
been any breach of this Contract. The Customer agrees not to pursue any claims in contract, tort (including 
negligence) or for breach of statutory duty  against any individuals carrying out BRE’s obligations under the 
Contract at any time, whether named expressly in the Contract or not. 

9.6 BRE shall not be liable to the Customer or be deemed to be in breach of the Contract by reason of any 
delay in performing, or any failure to perform, any of its obligations in relation to the Works, if the delay or 
failure was due to any fire or explosion, the loss of or damage to any products or materials in the course of 
the carrying out of any investigations or tests on them or any cause beyond BRE's reasonable control. 

10. HIRE OF EQUIPMENT 

10.1 For the purpose of this clause 10, Customer and/or its contractors are referred to as “Contractor”. 
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10.2 The use by the Contractor of any work equipment owned by BRE (and/or its affiliated companies) shall be 
hired by BRE at its absolute discretion to the Contractor subject to BRE’s prior consent and any conditions 
specified, and in accordance with the following terms and conditions.  

10.3 The Contractor shall ensure that the use of that work equipment is restricted to those persons given the 
task of using it with BRE’s consent, and who have received adequate health and safety training (and shall 
provide evidence thereof to BRE upon request). 

10.4 The Contractor shall ensure equipment is used only for operations for which, and under conditions for 
which, it is suitable and the Contractor shall not use and immediately return to BRE any work equipment it 
does not consider to be in good working order. If the work equipment is involved in any accident immediate 
notification must be made to BRE. 

10.5 The Contractor will be responsible for compliance with relevant regulations issued by the Government or 
Local Authorities, including regulations under the Environmental Acts, Factories Acts, Health and Safety at 
Work, etc Act, Provision and use of Work Equipment Regulations 1998, and the Road Traffic Acts as 
amended and applicable, including any insurances made necessary thereby and the Contractor shall 
indemnify BRE (and/or its affiliated companies) against any loss, damage or injury howsoever caused and 
for any charges or fines that BRE (and/or its affiliated companies) may become liable for as a result of the 
use of the work equipment to the extent permitted by law. 

11. TERMINATION 

11.1 The Contract shall terminate automatically on completion of the Works by BRE, but such termination shall 
be without prejudice to any provision intended to operate thereafter. 

11.2 BRE shall not be required to fulfil its duties and obligations under the Contract if at any time BRE is 
prevented from fulfilling its duties and obligations by any acts or omissions of the Customer or the 
Customer's personnel provided always that in order to avail itself of this provision BRE must give written 
notice to the Customer of any such act or omission of the Customer within 72 hours of the occurrence of 
such act or omission. 

11.3 Either party may terminate the Contract forthwith by notice in writing to the other if the other: 

11.3.1 commits a breach of the Contract which in the case of a breach capable of remedy shall not have 
been remedied within 14 days of the receipt by the other of a notice from the innocent party identifying 
the breach and requiring its remedy; 

11.3.2 is unable to pay its debts or enters into compulsory or voluntary liquidation (other than for the purpose 
of effecting a reconstruction or amalgamation in such manner that the company resulting from such 
reconstruction or amalgamation if a different legal entity shall agree to be bound by and assume the 
obligations of the relevant party under the Contract) or compounds with or convenes a meeting of its 
creditors or has a receiver or manager or an administrator appointed or ceases for any reason to carry 
on business or takes or suffers any similar action which in the opinion of the party giving notice means 
that the other may be unable to pay its debts. 

11.4 Termination of the Contract for whatever reason shall not affect the accrued rights of the parties arising in 
any way out of the Contract as at the date of termination and, in particular but without limitation, the right to 
recover damages against the other and  the provisions of sub-clauses 9.2, 9.3, 9.4 and 9.5 and clauses 6, 
7 and 16 shall remain in force and effect. 

12. ASSIGNMENT 

Neither party shall assign, novate, transfer, sub-contract or in any other manner make over to any 
third party the benefit and/or burden of the Contract without the prior written consent of the other, such 
consent not to be unreasonably withheld. 
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13. THIRD PARTIES 

Save as expressly provided in this agreement, no term shall be enforceable under the Contracts 
(Rights of Third Parties) Act 1999 by a third party (being any person other than the parties their 
permitted successors and assignees). 

14. ENTIRE AGREEMENT 

The Contract embodies and sets forth the entire agreement and understanding of the parties and 
supersedes all prior oral or written agreements understandings or arrangements relating to the subject 
matter of the Contract. Neither party shall be entitled to rely on any agreement, understanding or 
arrangement which is not expressly set forth in the Contract. 

15. WAIVER 

No failure or delay on the part of either party hereto to exercise any right or remedy under the 
Contract shall be construed or operated as a waiver thereof or shall any single nor partial exercise of 
any right or remedy as the case may be. The rights and remedies provided in these Terms are 
cumulative and are not exclusive of any rights or remedies provided by law. 

16. NOTICES 

A notice to be given hereunder shall be in writing and may be delivered personally or by sending it by 
pre-paid first class post or facsimile to the intended recipient's address given herein or to any other 
address supplied with reference to and in accordance with this clause to the other party hereto at their 
address for the purposes of service under the Contract. A notice delivered personally shall be deemed 
to have been served on delivery. A notice sent by post shall be deemed to have been served at an 
address within the United Kingdom at the expiry of 48 hours from the date of posting and at an 
address outside the United Kingdom at the expiry of 72 hours from the date of posting. Where any 
notice is given by facsimile service of the same shall be deemed to be effected upon receipt of the 
normal confirmation of receipt. 

17. GOVERNING LAW 

The Contract shall be governed by and construed in accordance with English Law and the parties 
hereby submit to the exclusive jurisdiction of the English courts.  
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Acceptance of BRE Proposal for Work To:   

(Please either post form to the above address, fax to: 01923 664097 for the attention of Ian Watson, or 
email as attachment to watsoni@bre.co.uk)  

I acknowledge receipt of your proposal reference number 301740, dated 19th January 2015, Title of 
Proposal York Council Health Impact Assessment (as described therein) 

 

I agree to the detail proposal and accept the offer under the STANDARD TERMS AND CONDITIONS OF 
BUSINESS at a cost of £12,700 plus expenses where applicable. 

I agree that your offer, comprising this BRE proposal and BRE’s Standard Terms and Conditions attached 
hereto, contains the entire agreement and understanding between our two parties with respect to the 
subject matter and supersedes any prior written or oral agreements. Should our standard processes 
require the issuance of a purchase order or other document that seeks to invoke our standard terms and 
conditions, we will include expressive written text stating that our terms shall be superseded by the BRE 
terms attached hereto. 
 

I agree to payment of the Fees and Invoicing Schedule as detailed in section Fees and Invoicing Plan of 
this proposal. 

 

Name of Company/Organisation: City of York Council 

Address: 

West Offices,  
Station Rise,  

York, 
 

Signed on behalf of Organisation: 

 

Please also print name: 

 

Position: 

 

Date:  
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